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13. Schedules. (T) Offerors shall include TO program events and schedules in their
proposed Integrated Master Plan (IMP) and Integrated Master Schedule (IMS), and
update the IMS throughout the period of performance. NOTE: AF policy requires
delivery of verified TOs prior to or concurrently with delivery of operational equipment
to the field (AFPD 21-3). This policy will determine TO development and delivery
schedules throughout the acquisition phase of a program.

14. Time Compliance Technical Orders (TCTOs). (T) Offerors shall propose practices
and procedures to develop AF TCTOs and related TO updates when tasked as part of
the approval process for Engineering Change Proposals (ECPs) to configured items.
Costs for TCTO package development must be included in ECP Costs — not included as
direct proposal costs. NOTE: ECPs are reviewed and approved by the Government’s
Configuration Control Board (CCB). When the CCB decides that a TCTO is the
appropriate method of implementation, the contractor may be requested to develop the
TCTO package for Air Force coordination and approval. See TO 00-5-15
(http://www.pdsm.wpafb.af.mil/toprac/to-syste.htm) for a detailed description of the
TCTO system.

15. TO Reproduction Management. Deleted.

16. Program Specific Requirements. (T) The following paragraphs provides detailed
development and delivery requirements for the A/S 32P-23 Fire Truck Hub Assembly
Redesign program. The contractor shall update technical manuals (see section 2) to
procured configuration of equipment. This update shall be developed in the form of a
change to the existing manuals. Changes shall cover Operation and Maintenance
inspection requirements, lubrication, overhaul and repair procedures, installation
instructions, special tools, and illustrated parts breakdown. Within 90 days after award of
the contract, contractor shall submit three (3) review copies of each draft change for
technical orders listed in table 2. Within 210 days after award of the contract, contractor
shall submit final TO changes for government verification. Government may require up
to 30 days completing the review and forward comments to the contractor. Following
receipt of government comments, contractor shall submit final TO change with in 60
days. Reproduction delivery shall be a combination of direct image Copy and Digital
Data on CD-ROM.

17. Digital Data Transfer Spreadsheet. (T) Microsoft Excel spreadsheets containing the
digital files delivery information and TO metadata shall be included with each technical
order delivery. However, if the spreadsheets cannot be delivered in Microsoft Excel
format, other spreadsheet programs may be substituted upon obtaining approval from the
TOMA. The spreadsheet shall also be delivered on the preferred media as described in
paragraph 12 and may be on the same media as the technical data delivery.

17.1 Spreadsheet Entries.

The following digital file information and TO metadata are required in each
spreadsheet. When specified, the field size is the maximum size allowable.
Fields can be blank when they are not applicable but cannot be omitted.




